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1. How should the EIR be bid when the acreage of Renewable Energy combining
designation is unknown?

ANSWER: The EIR is foreseen as a combination programmatic/project level
document. It is also considered part of the ultimate streamlining of renewable
energy projects in the RE designations as our goal is to be able to use the EIR for
future RE projects.

The County understands the difficulties in using an EIR in this way and expects the
consultant to propose methods of successfully concluding the work scope. That
being said, you may wish for purposes of the proposal to use a cost per acre of site
review or perhaps a range of on the ground activities for a range of costs. Ultimately,
it is expected that the consultant will offer the County expertise and assistance in
competing this difficult task. Bidding the EIR work is part of that expectation.

Added 5/14/13

2. Based on the RFP, the EIR will include specific site assessments as well as a
programmatic-level analysis. How many individual sites are expected to be assessed?

ANSWER: The EIR is foreseen as a combination programmatic/project level
document. Itis also considered part of the ultimate streamlining of renewable
energy projects in the RE designations as our goal is to be able to use the EIR for
future RE projects.

The County understands the difficulties in using an EIR in this way and expects the
consultant to propose methods of successfully concluding the work scope. That
being said, you may wish for purposes of the proposal to use a cost per acre of site
review or perhaps a range of on the ground activities for a range of costs. Ultimately,
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it is expected that the consultant will offer the County expertise and assistance in
competing this difficult task. Bidding the EIR work is part of that expectation.

3. How much, if any, of the Contract Amount listed in Section 1.6 will be allocated for Task
1, Project Administration for use by the County?

ANSWER: None of the contract amount of $528,000 includes Task 1. Task 1 addresses
the County’s administrative grant activities with the CEC with no direct consultant
involvement. Task 2 provides for consultant management activities.

4. Under Task 3, Resource, Infrastructure, and Constraints Mapping, will the consultant be
expected to directly perform any resource measurements and site data collection---or
can we rely solely upon the data provided by others, including the County?

ANSWER: The timing of the grant requires the County to start the mapping task prior

to hiring of a consultant. We have assumed that the consultant will be under

contract in time to help finalize the mapping tasks (ex. bullets 1, 3 and 4 below that
occur at the end of the task). The RFP includes the following consultant direction:

» Review the County’s mapping work to date and make recommendations for
mapping program changes or additions.

» Assist the County in determining the key constraints to streamlined renewable
energy development and their relative importance, such as agricultural soils,
slopes, orientation, elevation, climate, haze, wind speeds, birds, visual and
biological resources.

» The technical consultant will take a lead role in finalizing mapping of important
infrastructure and collaborating with PG&E. The technical consultant will provide
the expertise to determine where infrastructure is available for streamlined
renewable energy development.

» Develop RE combining designation selection criteria and recommend RE combining
designation locations based on mapping results.

5. For Task 4, Stakeholder Outreach, will the “program web page” be hosted on a County
website, or is the consultant hosting this website?

ANSWER: The County will host the web page.
Added 5/23/13

6. The RFP states this is a fixed fee contract. However, the terms and conditions from the
CEC appear to address a time and materials agreement. Is there an inconsistency?

ANSWER: The RFP and resulting contract between the County and the consultant is a
fixed fee contract. The County's relationship with the CEC will be based on
time/materials. The consultant will be expected to provide the county with the
information needed to invoice the CEC for work completed pursuant to the terms and
conditions.
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